Moreland Way Storm Drain Rehab

RDJE, Inc.

679 Hwy 29 South, Suite A
Newnan, GA 30263
Contact: **Joe Webb**
Phone: **678-633-2632**
Fax:

Quote To: City of Hapeville

Phone:
Fax:

Job Name:
Date of Plans:
Revision Date:

ITEM	DESCRIPTION	QUANTITY	UNIT	UNIT PRICE	AMOUNT
1	Prep & Line Existing 48" CMP w/2" of Geocast	340.00	LF	275.00	93,500.00
GRAND TOTAL					**$93,500.00**

NOTES:

Standard Terms & Conditions for RDJE Quotes:

+ No Engineering included.
+ No Tap fees, Permits, or Impact fees included.
+ No Stabilization Stone included.
+ No Special Licenses included.
+ Permanent grassing/sod not included.
+ Lanscaping not included.
+ Concrete paving not included.
+ Mass rock excavation/blasting not included
+ Trench rock excavation/blasting not included.
+ Traffic control not included.
+ Extra fee charged for Repair of Damages by others.
+ Extra fee charged for Locating Lines following installation.
+ Removal of Unsuitable Materials not included.
+ Removal of Hazardous Materials not included.
+ Additional Stone Bedding, if required, will be added at $30.00 per ton.
+ All permits and easements shall be obtained by others.
+ This quote is based upon one mobilization and the continuous uninterrupted progress for each utility. Should work be interrupted by the actions or inactions of others, additional costs for delays will be invoiced at the Crew Cost rate given below.
+ This quote is based upon Crew Cost of $3200.00 per day. Any work outside the scope of work listed on the attached estimate sheets will be performed at this rate for the crew cost plus a time extension for the number of days required for the additional work.
+ All work performed under this agreement and any additions, deletions, or repairs of damages shall be performed by RDJE for the addressee only. No third-party negotiations, payables, or receivables will be accepted by RDJE.
+ This quote is based upon knowledge of conditions existing at the time of the estimate.

+ Periodic pay applications based on work completed and materials stored will be submitted as the work progresses. Payments shall be due within ten days of submittal date.
+ Final payment and release of any retainage shall be made within 90 days of work completion. Payments not made when due shall accrue interest at rate of 1-1/2% per month.
  Other item, not listed, are not included. Pricing for additional items are furnished upon request.
+ Any additional work must be mutually agreed upon in writing prior to the work being performed.
+ Well Point pumping is not included in this quote. If ground water in encountered, additional cost will be negotiated.

+ Because of the uncertainty of supply and the rapid increase of prices, Material Suppliers will hold quoted prices for no more than 30 days; therefore, this quote shall remain in effect for 30 days only, then shall be subject to re-evaluation.

This document along with the referenced documents can serve as our contract upon your approval and authorization as indicated by your signature in the space provided.

Accepted	Accepted	
For: _____		For: RDJE, Inc.
By: _____		By: _____
Date: _____		Date: _____