

Micah Shapiro, Chief Executive Officer

AND DE ADDRESS OF THE STATE OF	- 4619 14th Ave SW
AILING ADDRESS OF PROPOSING FIR	M:
TY: Seattle STATE	: Washington ZIP+4: 98106
ELEPHONE: 206-932-6414 EMA	AIL: inform@grindline.com
	ROPOSED:
FEE AMOUNT PR DESIGN/BUILD CONTRACTOR SERV	VICES
FEE AMOUNT PR DESIGN/BUILD CONTRACTOR SERV Tom E. Morris Sports Complex Skate 1	VICES Park Amount
FEE AMOUNT PR DESIGN/BUILD CONTRACTOR SERV Tom E. Morris Sports Complex Skate Design	VICES Park  \$24,450.00
FEE AMOUNT PR DESIGN/BUILD CONTRACTOR SERV Tom E. Morris Sports Complex Skate 1 Design Site Work/Demolition	VICES Amount  \$24,450.00 \$24,000.00
FEE AMOUNT PR DESIGN/BUILD CONTRACTOR SERV	VICES
FEE AMOUNT PRESIGN/BUILD CONTRACTOR SERVE IS SER	VICES Park  \$24,450.00 \$24,000.00 \$101,550.00
FEE AMOUNT PRODESIGN/BUILD CONTRACTOR SERVING TOM E. Morris Sports Complex Skate Design te Work/Demolition tate Park Construction	VICES Amount  \$24,450.00 \$24,000.00
FEE AMOUNT PR DESIGN/BUILD CONTRACTOR SERV Tom E. Morris Sports Complex Skate 1 Design	VICES Park  \$24,450.00 \$24,000.00 \$101,550.00 \$150,000.00



## Tom E. Morris Sports Complex Skate Park-Schedule of Values

Item	Unit Price	Total
General Requirements		
Field Survey and Geotech		\$8,000.00
Design		\$16,450.00
Temporary Facilities & Controls		\$3,000.00
Field Engineering		\$4,500.00
Grading		\$9,000.00
Clean Up		\$7,750.00
Construction Waste Management		\$6,000.00
	Concrete	
3,000 sq ft of cast in place skatepark		\$86,300.00
	Metals	
Railings		\$7,500.00
Fencing		\$1,500.00
		\$1,500.

The numbers above are based on design and construction of a 3,000 sq ft skate facility that meets the City's \$150,000 budget. We have the following suggestions to value engineer the project to increase the size of the project and would explore other possibilities working with City Staff

Coordinate design meeting with Grindline's other work in Atlanta Reduce Community Meetings from 2 to 1 Complete demo of existing site with City forces Explore re-use of portions of existing slab