



Keck & Wood, Inc.

3090 Premiere Parkway
Suite 200
Duluth, Georgia 30097
Office: (678) 417-4000
Fax: (678) 417-4055
www.keckwood.com

August 2, 2018

Honorable Mayor and Council
City of Hapeville
3468 N Fulton Avenue
Hapeville, Georgia 30354

Re: Annual Contracts for Construction
and Maintenance of Water Lines,
Sanitary Sewers and Storm Sewers
Our Reference No. 180130.00

Dear Mayor and Council Members:

We have reviewed the bids received at City Hall, at 2:00 p.m., local time on July 31, 2018 for construction of the referenced project. Two (2) bids were received. The following is a summary of the two (2) bids.

<u>Bidder</u>	<u>Construction and Maintenance of Water Lines, Gravity Sewers, and Force Mains (Contract No.1)</u>	<u>Construction and Maintenance of Storm Sewers (Contract No.2)</u>
1. The Corbett Group, LLC 6535 Bankhead Highway Douglasville, GA 30134	\$243,262.50	\$117,384.00
2. RDJE, Inc. 679 Highway 29 South, Suite A Newnan, GA 30263	\$1,002,939.50	\$539,040.00

A certified tabulation of all bids received is attached. A copy of the tabulation has been mailed to each bidder for their information.

Each bidder submitted a 5% bid bond from a surety company listed on U. S. Treasury Circular 570 (07/01/18). The low bid of \$243,262.50 is within the funds allocated for Contract No. 1. The low bid of \$117,384.00 is within the funds allocated for Contract No. 2.

Keck & Wood, Inc. has worked with The Corbett Group, LLC on projects of similar scope and size and consider them capable of performing the required activities to successfully complete this project.


Keck & Wood, Inc., therefore, recommends contract award to The Corbett Group, LLC in the amount of \$243,262.50 for construction of Contract No.1 and \$117,384.00 for construction of Contract No.2 of the Annual Contracts for Construction and Maintenance of Water Lines, Sanitary Sewers and Storm Sewers.

Merchants National Bonding, Inc. is the surety company for the recommended bidder's bid bond and will likely be the surety company used for the payment and performance bonds on the project. In addition to being listed on the U.S. Treasury Department Circular 570, the surety is shown as being licensed in Georgia, having an Active/Compliance status, and with an underwriting limitation that is greater than the bond amount. Please note that in accordance with Georgia Law (OCGA 36-91-40 (a)(2)), the City must have an "officer of the government entity" to "approve as to form and as to the solvency of the surety" for the proposed surety company named above. We recommend that your legal counsel be contacted to handle or suggest the procedures necessary to comply with this Georgia law. We can provide additional information on this issue if needed.

If there are any questions, please contact our office.

Very truly yours,

KECK & WOOD, INC.



James A. Brenton, P.E.
Associate Vice President

Enclosure

BID TABULATION
ANNUAL CONTRACT FOR CONSTRUCTION AND MAINTENANCE OF WATER LINES, GRAVITY SEWERS, AND FORCE MAINS
CITY OF HAPEVILLE, GEORGIA

RECEIVED BY: CITY OF HAPEVILLE, GEORGIA
 AT HAPEVILLE CITY HALL
 2:00 P.M., LOCAL TIME, JULY 31, 2018

ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNIT	BIDDER NO. 1		BIDDER NO. 2	
				UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1	Contract Bonds and Insurance	1	LS	\$7,050.00	\$7,050.00	\$77,000.00	\$77,000.00
2	6" Water Main DIPW-1	5	LF	\$65.00	\$275.00	\$2,406.00	\$12,030.00
3	8" Water Main DIPW-1	5	LF	\$70.00	\$350.00	\$2,452.00	\$12,260.00
4	10" Water Main DIPW-1	5	LF	\$75.00	\$375.00	\$2,500.00	\$12,500.00
5	12" Water Main DIPW-1	5	LF	\$81.00	\$405.00	\$2,510.00	\$12,550.00
6	16" Water Main DIPW-1	5	LF	\$120.00	\$600.00	\$2,667.00	\$13,335.00
7	18" Water Main DIPW-1	5	LF	\$140.00	\$700.00	\$2,680.00	\$13,400.00
8	8" Water Main DIPW-2	5	LF	\$65.00	\$325.00	\$2,475.00	\$12,375.00
9	10" Water Main DIPW-2	5	LF	\$75.00	\$375.00	\$2,489.00	\$12,445.00
10	12" Water Main DIPW-2	5	LF	\$95.00	\$475.00	\$2,545.00	\$12,725.00
11	2" Water Main PVCPCW-1	5	LF	\$35.00	\$175.00	\$2,386.00	\$11,930.00
12	4" Water Main PVCPCW-1	5	LF	\$35.00	\$175.00	\$2,388.00	\$11,940.00
13	6" Water Main PVCPCW-2	5	LF	\$40.00	\$200.00	\$2,435.00	\$12,175.00
14	8" Water Main PVCPCW-2	5	LF	\$55.00	\$275.00	\$2,449.00	\$12,245.00
15	10" Water Main PVCPCW-2	5	LF	\$65.00	\$325.00	\$2,499.00	\$12,495.00
16	12" Water Main PVCPCW-2	5	LF	\$200.00	\$1,000.00	\$2,903.00	\$14,515.00
17	8" HDPE-1 Water Main by HDD	5	LF	\$250.00	\$1,250.00	\$2,935.00	\$14,675.00
18	10" HDPE-1 Water Main by HDD	5	LF	\$400.00	\$2,000.00	\$2,959.00	\$14,795.00
19	12" HDPE-1 Water Main by HDD	5	LF	\$400.00	\$2,000.00	\$3,029.00	\$15,145.00
20	16" HDPE-1 Water Main by HDD	5	LF	\$400.00	\$2,000.00	\$3,071.00	\$15,355.00
21	18" HDPE-1 Water Main by HDD	5	LF	\$300.00	\$1,500.00	\$3,071.00	\$15,355.00
22	Water Main Pipe Fittings	1	TN	\$8,000.00	\$8,000.00	\$15,831.00	\$15,831.00
23	Repair leak in 2" - < 6" Water Main	1	EA	\$2,500.00	\$2,500.00	\$4,578.00	\$4,578.00
24	Repair leak in 6" - 10" Water Main	1	EA	\$3,500.00	\$3,500.00	\$4,731.00	\$4,731.00
25	Repair leak in 12" Water Main	1	EA	\$4,000.00	\$4,000.00	\$186.00	\$186.00
26	Repair leak in 16" Water Main	1	EA	\$6,000.00	\$6,000.00	\$5,932.00	\$5,932.00
27	Repair leak in 18" Water Main	1	EA	\$8,000.00	\$8,000.00	\$6,085.00	\$6,085.00
28	Curb Stop and Curb Box, 3/4" - 2"	1	EA	\$200.00	\$200.00	\$1,479.00	\$1,479.00
29	6" GWV-1 Gate Valve and Box	1	EA	\$900.00	\$900.00	\$2,002.00	\$2,002.00
30	8" GWV-1 Gate Valve and Box	1	EA	\$1,200.00	\$1,200.00	\$2,806.00	\$2,806.00
31	10" GWV-1 Gate Valve and Box	1	EA	\$1,600.00	\$1,600.00	\$3,468.00	\$3,468.00
32	12" GWV-1 Gate Valve and Box	1	EA	\$2,200.00	\$2,200.00	\$4,713.00	\$4,713.00
33	16" BFV-1 Butterfly Valve and Box	1	EA	\$7,500.00	\$7,500.00	\$11,175.00	\$11,175.00
34	18" BFV-1 Butterfly Valve and Box	1	EA	\$9,000.00	\$9,000.00	\$15,776.00	\$15,776.00
35	Removal of ex. Fire Hydrants	1	EA	\$250.00	\$250.00	\$1,512.00	\$1,512.00
36	Relocation and Reconnection of ex. Fire Hydrants	1	EA	\$5,500.00	\$5,500.00	\$4,430.00	\$4,430.00
37	Fire Hydrants	1	EA	\$4,600.00	\$4,600.00	\$5,125.00	\$5,125.00
38	Adjusting existing Fire Hydrants	1	VF	\$250.00	\$250.00	\$1,211.00	\$1,211.00

BID TABULATION
ANNUAL CONTRACT FOR CONSTRUCTION AND MAINTENANCE OF WATER LINES, GRAVITY SEWERS, AND FORCE MAINS
CITY OF HAPEVILLE, GEORGIA

RECEIVED BY: CITY OF HAPEVILLE, GEORGIA
 AT HAPEVILLE CITY HALL
 2:00 P.M., LOCAL TIME, JULY 31, 2018

ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNIT	BIDDER NO. 1		BIDDER NO. 2	
				PRICE	AMOUNT	PRICE	AMOUNT
39	Service tubing system, 3/4" -1.25"	5	LF	\$20.00	\$100.00	\$54.00	\$270.00
40	Service tubing system, 1.50" -2"	5	LF	\$20.00	\$100.00	\$75.00	\$375.00
41	Copper service tubing system, 3/4"-1.25"	5	LF	\$35.00	\$175.00	\$138.00	\$690.00
42	Copper service tubing system, 1.50" -2"	5	LF	\$35.00	\$175.00	\$189.00	\$945.00
43	Service tubing under roadway	5	LF	\$35.00	\$175.00	\$175.00	\$875.00
44	Repair leak in service line 3/4" - 2.0"	1	EA	\$1,500.00	\$1,500.00	\$4,578.00	\$4,578.00
45	Service connection in 6" thru 10" water mains	1	EA	\$1,000.00	\$1,000.00	\$1,125.00	\$1,125.00
46	Service connection in 12" thru 18" water mains	1	EA	\$2,500.00	\$2,500.00	\$1,394.00	\$1,394.00
47	Service saddle repair or replacement in 6" thru 10" water mains	1	EA	\$1,000.00	\$1,000.00	\$5,932.00	\$5,932.00
48	Service saddle repair or replacement in 12" thru 18" water mains	1	EA	\$1,200.00	\$1,200.00	\$6,466.00	\$6,466.00
49	Water meters installation - up to 1"	1	EA	\$500.00	\$500.00	\$1,444.00	\$1,444.00
50	Water meters installation - > 1" to 2"	1	EA	\$1,000.00	\$1,000.00	\$1,444.00	\$1,444.00
51	Water meter relocation 3/4" thru 2"	1	EA	\$3,500.00	\$3,500.00	\$1,444.00	\$1,444.00
52	Water service changeover 3/4" thru 2"	1	EA	\$1,500.00	\$1,500.00	\$1,444.00	\$1,444.00
53	Tapping sleeve and Valve connection (TSVV) 6" x 6"	1	EA	\$3,600.00	\$3,600.00	\$5,528.00	\$5,528.00
54	Tapping sleeve and Valve connection (TSVV) 8" x 6" to 8" (side outlet)	1	EA	\$2,700.00	\$2,700.00	\$8,077.00	\$8,077.00
55	Tapping sleeve and Valve connection (TSVV) 10" x 6" to 10" (side outlet)	1	EA	\$3,000.00	\$3,000.00	\$13,906.00	\$13,906.00
56	Tapping sleeve and Valve connection (TSVV) 12" x 6" to 12" (side outlet)	1	EA	\$7,500.00	\$7,500.00	\$20,318.00	\$20,318.00
57	Connection to existing water main less than 6" (Wet cut in)	1	EA	\$1,200.00	\$1,200.00	\$7,543.00	\$7,543.00
58	Connection to existing water main 6" - 8" (Wet cut in)	1	EA	\$4,000.00	\$4,000.00	\$7,696.00	\$7,696.00
59	Connection to existing water main 10" - 16" (Wet cut in)	1	EA	\$6,500.00	\$6,500.00	\$7,424.00	\$7,424.00
60	12" Steel Casing Pipe Tunnel Liner	5	LF	\$40.00	\$200.00	\$1,073.00	\$5,365.00
61	16" Steel Casing Pipe Tunnel Liner	5	LF	\$50.00	\$250.00	\$1,136.00	\$5,680.00
62	18" Steel Casing Pipe Tunnel Liner	5	LF	\$70.00	\$350.00	\$1,247.00	\$6,235.00
63	20" Steel Casing Pipe Tunnel Liner	5	LF	\$80.00	\$400.00	\$1,344.00	\$6,720.00
64	Line plugging device less than 6"	1	EA	\$12,000.00	\$12,000.00	\$5,763.00	\$5,763.00
65	Line plugging device 6" - 8"	1	EA	\$15,000.00	\$15,000.00	\$7,120.00	\$7,120.00
66	Line plugging device 10" -12"	1	EA	\$18,000.00	\$18,000.00	\$14,917.00	\$14,917.00
67	4" - 8" Existing Water Mains to be Removed	5	LF	\$15.00	\$75.00	\$111.00	\$555.00
68	DIP to HDPE Transition 4"	1	EA	\$1,800.00	\$1,800.00	\$1,651.00	\$1,651.00
69	DIP to HDPE Transition 6" - 8"	1	EA	\$2,000.00	\$2,000.00	\$1,796.00	\$1,796.00
70	DIP to HDPE Transition 10" -12"	1	EA	\$3,200.00	\$3,200.00	\$1,978.00	\$1,978.00
71	DIP to HDPE Transition 16"	1	EA	\$4,000.00	\$4,000.00	\$2,195.00	\$2,195.00
72	Concrete Blocking - Thrust Restraint on Existing Components	1	CY	\$200.00	\$200.00	\$421.00	\$421.00
73	8" DIPS Sewer, 0' to 10' Depth	5	LF	\$105.00	\$525.00	\$1,793.00	\$8,965.00
74	8" DIPS Sewer, >10' to 14' Depth	5	LF	\$115.00	\$575.00	\$2,038.00	\$10,190.00
75	8" DIPS Sewer, >14' to 18' Depth	5	LF	\$125.00	\$625.00	\$2,240.00	\$11,200.00
76	8" DIPS Sewer, >18' to 22' Depth	5	LF	\$135.00	\$675.00	\$2,644.00	\$13,220.00

BID TABULATION
ANNUAL CONTRACT FOR CONSTRUCTION AND MAINTENANCE OF WATER LINES, GRAVITY SEWERS, AND FORCE MAINS
CITY OF HAPEVILLE, GEORGIA

RECEIVED BY: CITY OF HAPEVILLE, GEORGIA
 AT HAPEVILLE CITY HALL
 2:00 P.M., LOCAL TIME, JULY 31, 2018

ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNIT	BIDDER NO. 1		BIDDER NO. 2	
				PRICE	AMOUNT	PRICE	AMOUNT
77	10" DIPS Sewer, 0' to 10' Depth	5	LF	\$110.00	\$550.00	\$1,978.00	\$9,890.00
78	10" DIPS Sewer, >10' to 14' Depth	5	LF	\$120.00	\$600.00	\$2,045.00	\$10,225.00
79	10" DIPS Sewer, >14' to 18' Depth	5	LF	\$130.00	\$650.00	\$2,247.00	\$11,235.00
80	10" DIPS Sewer, >18' to 22' Depth	5	LF	\$140.00	\$700.00	\$2,652.00	\$13,260.00
81	12" DIPS Sewer, 0' to 10' Depth	5	LF	\$120.00	\$600.00	\$1,987.00	\$9,935.00
82	12" DIPS Sewer, >10' to 14' Depth	5	LF	\$130.00	\$650.00	\$2,055.00	\$10,275.00
83	12" DIPS Sewer, >14' to 18' Depth	5	LF	\$140.00	\$700.00	\$2,257.00	\$11,285.00
84	12" DIPS Sewer, >18' to 22' Depth	5	LF	\$150.00	\$750.00	\$2,661.00	\$13,305.00
85	18" DIPS Sewer, 0' to 10' Depth	5	LF	\$155.00	\$775.00	\$2,028.00	\$10,140.00
86	18" DIPS Sewer, >10' to 14' Depth	5	LF	\$165.00	\$825.00	\$2,182.00	\$10,910.00
87	18" DIPS Sewer, >14' to 18' Depth	5	LF	\$175.00	\$875.00	\$2,317.00	\$11,585.00
88	18" DIPS Sewer, >18' to 22' Depth	5	LF	\$200.00	\$1,000.00	\$2,721.00	\$13,605.00
89	24" DIPS Sewer, 0' to 10' Depth	5	LF	\$200.00	\$1,000.00	\$2,096.00	\$10,480.00
90	24" DIPS Sewer, >10' to 14' Depth	5	LF	\$215.00	\$1,075.00	\$2,163.00	\$10,815.00
91	24" DIPS Sewer, >14' to 18' Depth	5	LF	\$230.00	\$1,150.00	\$2,365.00	\$11,825.00
92	24" DIPS Sewer, >18' to 22' Depth	5	LF	\$250.00	\$1,250.00	\$2,769.00	\$13,845.00
93	8" PVC/S Sewer, 0' to 10' Depth	5	LF	\$65.00	\$325.00	\$1,972.00	\$9,860.00
94	8" PVC/S Sewer, >10' to 14' Depth	5	LF	\$75.00	\$375.00	\$2,040.00	\$10,200.00
95	10" PVC/S Sewer, 0' to 10' Depth	5	LF	\$75.00	\$375.00	\$1,980.00	\$9,900.00
96	10" PVC/S Sewer, >10' to 14' Depth	5	LF	\$85.00	\$425.00	\$2,045.00	\$10,225.00
97	12" PVC/S Sewer, 0' to 10' Depth	5	LF	\$85.00	\$425.00	\$1,982.00	\$9,910.00
98	12" PVC/S Sewer, >10' to 14' Depth	5	LF	\$95.00	\$475.00	\$2,050.00	\$10,250.00
99	4" PVC/FM Force Main	5	LF	\$35.00	\$175.00	\$684.00	\$3,420.00
100	6" PVC/FM Force Main	5	LF	\$45.00	\$225.00	\$694.00	\$3,470.00
101	4" DIP/FM Force Main	5	LF	\$45.00	\$225.00	\$696.00	\$3,480.00
102	6" DIP/FM Force Main	5	LF	\$50.00	\$250.00	\$711.00	\$3,555.00
103	4" PEFM Force Main by HDD	5	LF	\$100.00	\$500.00	\$704.00	\$3,520.00
104	6" PEFM Force Main by HDD	5	LF	\$150.00	\$750.00	\$751.00	\$3,755.00
105	8" to 10" Transition Collar	1	EA	\$500.00	\$500.00	\$1,760.00	\$1,760.00
106	12" to 16" Transition Collar	1	EA	\$1,000.00	\$1,000.00	\$2,086.00	\$2,086.00
107	4" DIPS Sewer Service Line	5	LF	\$38.00	\$190.00	\$192.00	\$960.00
108	6" DIPS Sewer Service Line	5	LF	\$48.00	\$240.00	\$199.00	\$995.00
109	DIPS Sewer Service Cleanout	1	EA	\$450.00	\$450.00	\$1,950.00	\$1,950.00
110	8" to 10" Sewer Service Wye or Tee	1	EA	\$250.00	\$250.00	\$1,112.00	\$1,112.00
111	12" to 18" Sewer Service Wye or Tee	1	EA	\$350.00	\$350.00	\$1,112.00	\$1,112.00
112	CCTV Inspection and Video Record 4" to 12" Dia. Sewer	5	LF	\$2.00	\$10.00	\$4.00	\$20.00
113	CCTV Inspection and Video Record 14" to 24" Dia. Sewer	5	LF	\$2.45	\$12.25	\$5.00	\$25.00
114	Light Sewer Cleaning 4" to 12" Dia. Sewer	5	LF	\$2.45	\$12.25	\$3.00	\$15.00

BID TABULATION
ANNUAL CONTRACT FOR CONSTRUCTION AND MAINTENANCE OF WATER LINES, GRAVITY SEWERS, AND FORCE MAINS
CITY OF HAPEVILLE, GEORGIA

RECEIVED BY: CITY OF HAPEVILLE, GEORGIA
 AT HAPEVILLE CITY HALL
 2:00 P.M., LOCAL TIME, JULY 31, 2018

ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNIT	BIDDER NO. 1		BIDDER NO. 2	
				PRICE	AMOUNT	PRICE	AMOUNT
115	Light Sewer Cleaning 14" to 24" Dia. Sewer	5	LF	\$5.25	\$26.25	\$4.00	\$20.00
116	Heavy Sewer Cleaning 4" to 12" Dia. Sewer	5	LF	\$4.25	\$21.25	\$7.00	\$35.00
117	Heavy Sewer Cleaning 14" to 24" Dia. Sewer	5	LF	\$15.25	\$76.25	\$8.00	\$40.00
118	Root Cutting Sewer Cleaning 4" to 12" Dia. Sewer	5	LF	\$3.00	\$15.00	\$9.00	\$45.00
119	Root Cutting Sewer Cleaning 14" to 24" Dia. Sewer	5	LF	\$18.00	\$90.00	\$11.00	\$55.00
120	4 Ft Dia. Precast Manhole	1	EA	\$1,800.00	\$1,800.00	\$4,490.00	\$4,490.00
121	4 Ft Precast Manhole Riser	5	VF	\$100.00	\$500.00	\$280.00	\$1,400.00
122	5 Ft Dia. Precast Manhole	1	EA	\$1,800.00	\$1,800.00	\$4,735.00	\$4,735.00
123	5 Ft Precast Manhole Riser	5	VF	\$100.00	\$500.00	\$406.00	\$2,030.00
124	Standard Manhole Frame and Cover	1	EA	\$675.00	\$675.00	\$566.00	\$566.00
125	Watertight, Bolt Down Manhole Frame & Cover	1	EA	\$850.00	\$850.00	\$675.00	\$675.00
126	5' to 4' Precast Manhole Riser Transition	1	EA	\$800.00	\$800.00	\$672.00	\$672.00
127	Manhole Drop Connection	1	EA	\$1,200.00	\$1,200.00	\$1,420.00	\$1,420.00
128	Manhole Stub Out	1	EA	\$500.00	\$500.00	\$1,238.00	\$1,238.00
129	Manhole Over Existing Sewer - Extra	1	EA	\$800.00	\$800.00	\$12,504.00	\$12,504.00
130	Manhole Protective Coating	1	EA	\$800.00	\$800.00	\$1,451.00	\$1,451.00
131	Connect to Existing Manhole	1	EA	\$1,500.00	\$1,500.00	\$5,582.00	\$5,582.00
132	Deep Manhole Safety Platform	1	EA	\$800.00	\$800.00	\$561.00	\$561.00
133	Adjust Manhole Frame/Cover to Grade - 1 VF or Less, Non-Pavement	1	EA	\$800.00	\$800.00	\$610.00	\$610.00
134	Adjust Manhole Frame/Cover to Grade - 1 VF or Less, Pavement	1	EA	\$800.00	\$800.00	\$1,017.00	\$1,017.00
135	Adjust Manhole Frame/Cover to Grade - Over 1VF	1	EA	\$800.00	\$800.00	\$1,695.00	\$1,695.00
136	Remove or Abandon Existing Sewer Structure	1	EA	\$1,500.00	\$1,500.00	\$2,850.00	\$2,850.00
137	Plug Existing Sewer	1	EA	\$2,500.00	\$2,500.00	\$2,754.00	\$2,754.00
138	Plug Existing Force Main	1	EA	\$2,500.00	\$2,500.00	\$2,754.00	\$2,754.00
139	Sewage Bypass Pumping Mobilization/Demobilization	1	EA	\$3,500.00	\$3,500.00	\$7,520.00	\$7,520.00
140	Sewage Bypass Pumping - Additional Suction/Discharge Hose	5	LF	\$25.00	\$125.00	\$835.00	\$835.00
141	4 Inch Pump Bypass Operation	1	DAY	\$650.00	\$650.00	\$5,574.00	\$5,574.00
142	6 Inch Pump Bypass Operation	1	DAY	\$900.00	\$900.00	\$6,300.00	\$6,300.00
143	8 Inch Pump Bypass Operation	1	DAY	\$1,500.00	\$1,500.00	\$7,025.00	\$7,025.00
144	Concrete Support Piers	1	CY	\$350.00	\$350.00	\$2,032.00	\$2,032.00
145	Pipe Tracer wire	5	LF	\$2.00	\$10.00	\$0.50	\$2.50
146	Exploratory Excavation	1	HR	\$550.00	\$550.00	\$397.00	\$397.00
147	Temporary Traffic Control	5	LF	\$100.00	\$500.00	\$73.00	\$365.00
148	Temporary Traffic Control Detour	1	DAY	\$1,000.00	\$1,000.00	\$729.00	\$729.00
149	Stabilization Stone	5	CY	\$35.00	\$175.00	\$95.00	\$475.00
150	Rock excavation	5	CY	\$200.00	\$1,000.00	\$475.00	\$2,375.00
151	Pavement Patch Type 1	5	LF	\$50.00	\$250.00	\$284.00	\$1,420.00
152	Pavement Patch Type 2	5	LF	\$50.00	\$250.00	\$284.00	\$1,420.00

BID TABULATION
ANNUAL CONTRACT FOR CONSTRUCTION AND MAINTENANCE OF WATER LINES, GRAVITY SEWERS, AND FORCE MAINS
CITY OF HAPEVILLE, GEORGIA

RECEIVED BY: CITY OF HAPEVILLE, GEORGIA
 AT HAPEVILLE CITY HALL
 2:00 P.M., LOCAL TIME, JULY 31, 2018

ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNIT	BIDDER NO. 1		BIDDER NO. 2	
				PRICE	AMOUNT	PRICE	AMOUNT
153	Sidewalk removal and restoration	5	SY	\$35.00	\$175.00	\$197.00	\$985.00
154	Curb and Gutter removal and restoration	5	LF	\$26.00	\$130.00	\$101.00	\$505.00
155	Curb removal and restoration	5	LF	\$20.00	\$100.00	\$271.00	\$1,355.00
156	Temporary Construction Exit	1	EA	\$800.00	\$800.00	\$3,390.00	\$3,390.00
157	Temporary Stone Check Dam	1	EA	\$125.00	\$125.00	\$542.00	\$542.00
158	Temporary Hay Bale Check Dam	1	EA	\$85.00	\$85.00	\$542.00	\$542.00
159	Temporary Silt Fence – Sensitive	5	LF	\$3.00	\$15.00	\$4.00	\$20.00
160	Temporary Silt Fence – Non Sensitive	5	LF	\$2.00	\$10.00	\$3.00	\$15.00
161	Rip Rap Stabilization	5	SY	\$45.00	\$225.00	\$69.00	\$345.00
162	Erosion and Sedimentation Control	5	LF	\$2.85	\$14.25	\$271.00	\$1,355.00
163	Earth Fill	5	CY	\$35.00	\$175.00	\$169.00	\$845.00
164	Geotechnical Compaction Testing	1	EA	\$250.00	\$250.00	\$1,153.00	\$1,153.00
TOTAL OF ALL CONTRACT NO.1 UNIT PRICE BID ITEMS					\$243,262.50 *		\$1,002,939.50
					5%		5%
					(1)		(1)
					UC302014		UC302155

BIDDER NO. 1
 The Corbett Group, LLC
 6535 Bankhead Highway
 Douglasville, GA 30134

BIDDER NO. 2
 RDJE, Inc.
 679 Highway 29 South, Suite A
 Newnan, GA 30263

NOTES:

* DENOTES CORRECTED VALUE

(1) SURETY COMPANY LISTED ON U. S. TREASURY CIRCULAR 570 (7/1/18).

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT TABULATION OF BIDS RECEIVED AT THE TIME AND PLACE STATED ABOVE. BIDS WERE SEALED WHEN RECEIVED AND OPENED AND READ ALOUD IN THE PRESENCE OF THE OWNER'S REPRESENTATIVE.

Michael J. Moffitt
 MICHAEL J. MOFFITT
 KECK & WOOD, INC.
 8-2-18
 DATE

BID TABULATION
ANNUAL CONTRACT FOR CONSTRUCTION AND MAINTENANCE OF STORM SEWERS
CITY OF HAPEVILLE, GEORGIA

RECEIVED BY: CITY OF HAPEVILLE, GEORGIA
 AT HAPEVILLE CITY HALL
 2:00 P.M., LOCAL TIME, JULY 31, 2018

ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNIT	BIDDER NO. 1		BIDDER NO. 2	
				UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1	Contract Bonds and Insurance	1	LS	\$3,429.00	\$3,429.00	\$75,000.00	\$75,000.00
2	12" DIPS Storm Sewer	20	LF	\$45.00	\$900.00	\$1,128.00	\$22,560.00
3	16" DIPS Storm Sewer	20	LF	\$50.00	\$1,000.00	\$1,203.00	\$24,060.00
4	Storm Drain Pipe, 15 inch CMP	20	LF	\$36.00	\$720.00	\$328.00	\$6,560.00
5	Storm Drain Pipe, 18 inch CMP	20	LF	\$45.00	\$900.00	\$353.00	\$7,060.00
6	Storm Drain Pipe, 21 inch CMP	20	LF	\$55.00	\$1,100.00	\$376.00	\$7,520.00
7	Storm Drain Pipe, 24 inch CMP	20	LF	\$65.00	\$1,300.00	\$429.00	\$8,580.00
8	Storm Drain Pipe, 30 inch CMP	20	LF	\$60.00	\$1,200.00	\$544.00	\$10,880.00
9	Storm Drain Pipe, 15 inch RCP	20	LF	\$40.00	\$800.00	\$285.00	\$5,700.00
10	Storm Drain Pipe, 18 inch RCP	20	LF	\$50.00	\$1,000.00	\$324.00	\$6,480.00
11	Storm Drain Pipe, 21 inch RCP	20	LF	\$55.00	\$1,100.00	\$432.00	\$8,640.00
12	Storm Drain Pipe, 24 inch RCP	20	LF	\$60.00	\$1,200.00	\$458.00	\$9,160.00
13	Storm Drain Pipe, 30 inch RCP	20	LF	\$80.00	\$1,600.00	\$544.00	\$10,880.00
14	18" HDPE Storm Sewer by Pipe Bursting	20	LF	\$450.00	\$9,000.00	\$2,400.00	\$48,000.00
15	20" HDPE Storm Sewer by Pipe Bursting	20	LF	\$500.00	\$10,000.00	\$2,450.00	\$49,000.00
16	24" HDPE Storm Sewer by Pipe Bursting	20	LF	\$600.00	\$12,000.00	\$2,500.00	\$50,000.00
17	CCTV Inspection and Video Record 4" to 12" Dia. Storm Sewer	20	LF	\$2.00	\$40.00	\$5.00	\$100.00
18	CCTV Inspection and Video Record 14" to 24" Dia. Storm Sewer	20	LF	\$2.00	\$40.00	\$7.00	\$140.00
19	4 Ft Dia. Precast Manhole	2	EA	\$1,500.00	\$3,000.00	\$357.00	\$714.00
20	4 Ft Precast Manhole Riser	10	VF	\$250.00	\$2,500.00	\$165.00	\$1,650.00
21	5 Ft Dia. Precast Manhole	2	EA	\$1,500.00	\$3,000.00	\$357.00	\$714.00
22	5 Ft Precast Manhole Riser	10	VF	\$250.00	\$2,500.00	\$380.00	\$3,800.00
23	Standard Manhole Frame and Cover	2	EA	\$800.00	\$1,600.00	\$635.00	\$1,270.00
24	Waterfight, Bolt Down Manhole Frame & Cover	2	EA	\$1,200.00	\$2,400.00	\$738.00	\$1,476.00
25	5' to 4' Precast Manhole Riser Transition	2	EA	\$800.00	\$1,600.00	\$206.00	\$412.00
26	Manhole Drop Connection	2	EA	\$1,000.00	\$2,000.00	\$957.00	\$1,914.00
27	Manhole Stub Out	2	EA	\$850.00	\$1,700.00	\$957.00	\$1,914.00
28	Manhole Over Existing Sewer - Extra	2	EA	\$2,500.00	\$5,000.00	\$14,999.00	\$29,998.00
29	Manhole Protective Coating	2	EA	\$1,200.00	\$2,400.00	\$3,661.00	\$7,322.00
30	Connect to Existing Manhole	2	EA	\$500.00	\$1,000.00	\$6,788.00	\$13,576.00
31	Adjust Manhole Frame/Cover to Grade - 1 VF or Less, Non-Pavement	2	EA	\$450.00	\$900.00	\$616.00	\$1,232.00
32	Adjust Manhole Frame/Cover to Grade - 1 VF or Less, Pavement	2	EA	\$800.00	\$1,600.00	\$1,026.00	\$2,052.00
33	Adjust Manhole Frame/Cover to Grade - Over 1VF	2	EA	\$1,200.00	\$2,400.00	\$1,711.00	\$3,422.00
34	Remove or Abandon Existing Storm Sewer Structure	2	EA	\$800.00	\$1,600.00	\$1,997.00	\$3,994.00
35	Plug Existing Storm Sewer	2	EA	\$500.00	\$1,000.00	\$2,560.00	\$5,120.00
36	Drop Inlet	2	EA	\$1,500.00	\$3,000.00	\$10,063.00	\$20,126.00
37	Drop Inlet Additional Depth	10	VF	\$250.00	\$2,500.00	\$165.00	\$1,650.00
38	Catch Basin	2	EA	\$1,800.00	\$3,600.00	\$5,212.00	\$10,424.00
39	Catch Basin Additional Depth	10	VF	\$150.00	\$1,500.00	\$165.00	\$1,650.00

BID TABULATION
ANNUAL CONTRACT FOR CONSTRUCTION AND MAINTENANCE OF STORM SEWERS
CITY OF HAPEVILLE, GEORGIA

RECEIVED BY: CITY OF HAPEVILLE, GEORGIA
 AT HAPEVILLE CITY HALL
 2:00 P.M., LOCAL TIME, JULY 31, 2018

ITEM NO.	ITEM DESCRIPTION	QUANTITY	UNIT	BIDDER NO. 1		BIDDER NO. 2	
				UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
40	Junction Box	2	EA	\$1,500.00	\$3,000.00	\$5,293.00	\$10,586.00
41	Concrete Headwall	2	EA	\$1,800.00	\$3,600.00	\$7,374.00	\$14,748.00
42	Concrete Support Piers	5	CY	\$1,000.00	\$5,000.00	\$2,050.00	\$10,250.00
43	Pipe Tracer wire	20	LF	\$1.00	\$20.00	\$2.00	\$40.00
44	Exploratory Excavation	1	HR	\$450.00	\$450.00	\$401.00	\$401.00
45	Temporary Traffic Control	20	LF	\$75.00	\$1,500.00	\$293.00	\$5,860.00
46	Temporary Traffic Control Detour	1	DAY	\$750.00	\$750.00	\$736.00	\$736.00
47	Stabilization Stone	5	CY	\$50.00	\$250.00	\$22.00	\$110.00
48	Rock excavation	5	CY	\$250.00	\$1,250.00	\$156.00	\$780.00
49	Pavement Patch Type 1	20	LF	\$50.00	\$1,000.00	\$232.00	\$4,640.00
50	Pavement Patch Type 2	20	LF	\$50.00	\$1,000.00	\$232.00	\$4,640.00
51	Sidewalk removal and restoration	5	SY	\$60.00	\$300.00	\$198.00	\$990.00
52	Curb and Gutter removal and restoration	20	LF	\$60.00	\$1,200.00	\$103.00	\$2,060.00
53	Curb removal and restoration	20	LF	\$40.00	\$800.00	\$274.00	\$5,480.00
54	Temporary Construction Exit	1	EA	\$1,800.00	\$1,800.00	\$3,422.00	\$3,422.00
55	Temporary Stone Check Dam	1	EA	\$125.00	\$125.00	\$567.00	\$567.00
56	Temporary Hay Bale Check Dam	1	EA	\$35.00	\$35.00	\$547.00	\$547.00
57	Temporary Silt Fence - Sensitive	20	LF	\$3.00	\$60.00	\$6.00	\$120.00
58	Temporary Silt Fence - Non Sensitive	20	LF	\$2.00	\$40.00	\$4.00	\$80.00
59	Rip Rap Stabilization	5	SY	\$65.00	\$325.00	\$44.00	\$220.00
60	Erosion and Sedimentation Control	20	LF	\$10.00	\$200.00	\$274.00	\$5,480.00
61	Earth Fill	5	CY	\$60.00	\$300.00	\$274.00	\$1,370.00
62	Geotechnical Compaction Testing	1	EA	\$250.00	\$250.00	\$1,163.00	\$1,163.00
TOTAL OF ALL CONTRACT NO.2 UNIT PRICE BID ITEMS					\$117,384.00 *		\$539,040.00 *
BID BOND					5%		5%
NOTE REFERENCE					(1)		(1)
LICENSE NUMBER					UC302014		UC302155

NOTES:

* DENOTES CORRECTED VALUE

(1) SURETY COMPANY LISTED ON U. S. TREASURY CIRCULAR 570 (7/1/18).

THIS IS TO CERTIFY THAT THIS IS A TRUE AND CORRECT TABULATION OF BIDS RECEIVED AT THE TIME AND PLACE STATED ABOVE. BIDS WERE SEALED WHEN RECEIVED AND OPENED AND READ ALOUD IN THE PRESENCE OF THE OWNER'S REPRESENTATIVE.

Michael J. Maffett
 KECK & WOOD, INC.
 8-2-18
 DATE